📋 Client Proposal Data Entry Guide

No-Code Data Collection & Client Specification Framework

OFFICIAL MANUAL

> 💡 **Purpose of this Guide:**
> This proposal platform is built so that team members and non-technical stakeholders can customize a full proposal without touching code. Each section below outlines the exact information needed with real-world examples and empty fields to fill in.

1. Client & Proposal Overview (Metadata)

Header & Cover

These fields populate the top navigation bar, the cover section, and the client authorization modal.

FIELD NAME	REAL EXAMPLE	YOUR CLIENT DATA (FILL HERE)
Client Brand / Business Name Company or Store Name	`Perfume Dubai / Bargello Eindhoven`	.....
Client Website URL Target Store Domain	`perfumedubai.com / bargelloeindhoven.nl`	.....
Target Market / Region Primary SEO Target Country	`Dubai, UAE / Eindhoven, Netherlands`	.....
Proposal Date Date of Document Delivery	`March 15, 2026 / August 2026`	.....
4 Key Objectives Primary Campaign Outcomes	1. Dominating high-converting commercial keywords 2. Fixing critical mobile speed and crawl barriers 3. Deploying GEO & Product Schema for AI search 4. Outranking top regional competitors	*1.* *2.* *3.*

📍 **Location in Project:** Configured in `src/translations/index.js` under `welcomeModal` and `hero` objects, or auto-populated via PDF upload.

2. Technical SEO Audit Checklist & Findings

Audit Table

Itemized diagnostic list showing website errors, warnings, and passed parameters with remediation actions.

AUDIT ITEM	STATUS	DIAGNOSTIC FINDING	WEBESTONE ACTION STRATEGY
Mobile PageSpeed	**FAIL**	Score is 21/100. FCP 3.9s, Speed Index 7.1s.	Defer render-blocking CSS/JS, optimize image payloads to reach 90+ score.
Heading Structure (H1)	**FAIL**	Outline starts with H2 instead of H1; skipped levels.	Implement single descriptive <h1> with primary target keywords.
Meta Title & Desc	**FAIL**	Title tag length is 63 chars; missing primary intent keywords.	Re-target and shorten titles within 50-60 characters.
Generative Engine SEO (GEO)	**FAIL**	Missing FAQ structured content for AI Search Engines.	Deploy conversational Q&A content with FAQPage Schema.
SSL & Protocol Security	**PASS**	SSL active; HTTP properly redirects to HTTPS.	Maintain security headers and HSTS configuration.

💡 **Screenshot Evidence:** Screenshot proof links can be uploaded to Lightshot or Google Drive and linked in the Proof column.

3. Competitor Benchmarking & Traffic Share

Benchmark Matrix

Comparative analysis comparing your client against their top 3 regional competitors across key metrics.

SEO METRIC	YOUR CLIENT	COMPETITOR 1	COMPETITOR 2	COMPETITOR 3
Website Brand	`Your Client`	`Douglas`	`ICI Paris XL`	`Parfumado`
Indexed Pages	5 – 35 Pages	1,000+ Pages	500+ Pages	100+ Pages
Monthly Organic Traffic	50 – 100 Visits	5,400,000 Visits	380,000 Visits	6,000 Visits
Ranking Keywords	0 – 7 Keywords	8,500+	484	38
Domain Authority (DA)	DA: 1 – 4	DA: 52	DA: 47	DA: 34
Market Traffic Share %	0.1%	58.4%	41.0%	0.6%

📍 **Location in Project:** Located in `src/components/KpiGrid.jsx` and `src/translations/index.js` under `kpi`.

4. Target Keywords & Search Opportunities

Keywords

High-intent keywords targeted for first-page Google ranking in the client's geographic region.

TARGET KEYWORD	MONTHLY SEARCH VOLUME	KEYWORD DIFFICULTY (KD)	SEARCH INTENT	PRIORITY TAG
perfume in dubai	1,900 searches/mo	28% (Easy)	Commercial	**HIGH**
dubai perfumery	1,600 searches/mo	24% (Easy)	Transactional	**HIGH**
luxury perfumes dubai	880 searches/mo	35% (Medium)	Commercial	**MEDIUM**

5. 6-Month Strategic Growth Roadmap

Execution Plan

Month-by-month deliverable schedule across Technical SEO, Content Architecture, and Authority Outreach.

MONTH	PHASE NAME	CORE TASKS & OBJECTIVES	CLIENT DELIVERABLES
Month 1	Foundation Phase	Technical audit fixes, GSC & GA4 setup, sitemap and robots.txt reconfiguration.	Audit completion report & keyword master sheet.
Month 2	On-Page Optimization	Rewrite title tags, meta descriptions, and structural H1-H3 outlines for all catalog roots.	On-page optimization tracking report.
Month 3	Content Expansion	Publish SEO blog articles, expand thin catalog descriptions, and deploy FAQPage schema.	4 published articles & schema validation report.
Month 4	PageSpeed & Usability	Optimize Core Web Vitals (LCP, CLS, INP), image compression, and mobile UX tuning.	PageSpeed Insights 90+ score certification.
Month 5	Link Authority	High-authority regional backlinks, niche outreach, and local directory citations.	Live backlink tracker & DA improvement report.
Month 6	Market Leadership	Rank velocity monitoring, conversion optimization, and next-phase scaling blueprint.	Comprehensive 6-month ROI & ranking report.

6. Commercial Investment & Payment Schedule

Pricing & Terms

Pricing tiers, campaign scope, and milestone payment schedules for the client agreement.

AGREEMENT ITEM	RECOMMENDED TERM	YOUR CUSTOM TERM (FILL HERE)
Monthly Retainer Fee	`$880 / month (or €900)`	.....
Total Campaign Investment	`$5,300 – $7,300 (6 Months)`	.....
Expected Breakeven Period	`1.5 – 2 Months`	.....
Initial Setup Deposit	25% due upon project authorization	.....
50% Completion Milestone	Due upon approval of Month 3 deliverables	.....
Remaining Balance	Bi-weekly or monthly scheduled installments	.....

7. Verified Case Studies & Proven Track Record

Portfolio

Demonstrated results from prior agency client campaigns to establish credibility and trust.

PROJECT / CLIENT	INDUSTRY CATEGORY	ACHIEVED RESULT	VERIFICATION URL
Vape Stall Dubai	E-Commerce SEO	**+420% Organic Traffic**	vapstall.ae / Upwork Verified
FastIT Systems	B2B SaaS / Automation	**+380% Qualified Leads**	fastit.com.bd / Upwork Verified
Vape Shop Dubai	Retail & Delivery	**+310% Local Ranking**	vapshopdubai.ae / Regional Authority